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CDB PROJECT NO.  818-020-006 
Western Illinois University 
Construct Riverfront Campus - Phase III 
Quad Cities Campus 
Moline, Rock Island County 

 
CDB PROJECT MANAGER:  Tim Dietz 

 
APPROPRIATED AMOUNT:  $50,000 
ESTIMATED TOTAL PROJECT COST:  $34,600,000 

INTERVIEW LEVEL 

 
PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $5,000,000 ($100,000 initially) 

PROJECT FEE CLASSIFICATION:  Group II N 

 
Architect-Engineer Services for Phase III of Western Illinois 
University.  Initial contract will be limited to a programming study 
for Phase III Development of Western Illinois University Riverfront 
Campus. 

 
 
Background: 

 
In 2006, Western Illinois University (WIU) completed a master plan for its new riverfront campus on a 
20 acre site along the Mississippi River in Moline, Illinois.   Entitled Vision 2020, it can be found on 
WIU’s website.  The design and construction of the first 60,000 square foot building for the new campus 
has been completed and operational since January 2012. The Capital Development Board (CDB) Project 
No. 818-020-005, Riverfront Phase II, has commenced construction and has an anticipated completion 
date in the Fall of 2014. 

 
The WIU is presently requesting proposals from design professionals to provide architect-engineer (A/E) 
design and construction services with the initial services limited to basic programming and site 
development for Phase III of the riverfront campus.  This Phase III will allow for the continued growth of 
the Quad Cities campus and has a total anticipated capital budget of $34.6 million.  Phase III consists of a 
classroom/office building and site improvements. 

 
Description of Initial Scope: 

 
The intent of WIU for Phase III is to accomplish basic programming for campus facilities, as well as site 
development  using  the  existing  Quad  Cities  Campus  Master  Plan  (Vision 2020),  along  with  recent 
Phase II development as a guide (also available on the WIU website).  The firm selected to accomplish 
this programming study will work directly with the WIU, the CDB and local community representatives 
in an inclusive committee environment.     Meetings may be conducted both on site and off, utilizing 
shared technologies. 
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Anticipated services include the following tasks: 
 
1.   Initial Fact Finding: 

a: Collect documentation of existing site/conditions and relevant strategic and academic planning, 
including tour of Quad City facilities. 

b:   Interview pertinent WlU administration, faculty and staff regarding programmatic needs. 
c: Interview facilities staff regarding campus design standards and operations and maintenance 

requirements. 
 
2.   Follow-up Visit: 

a: Ensure firm has all relevant information pertaining to completion of the study. 
b:   Reaffirm scope and expected deliverables. 
c: Meet with Steering Committee for further discussions and clarifications of programmatic needs. 

 
3.   50 Percent Progress Reporting: 

a: Informal  presentation  to  the  Steering  Committee  and  selective  staff  regarding  preliminary 
findings and costs, including implementation strategies for design and construction. 

b:   Meet  with  individual  committee  personnel/operations  staff  as  needed  for  refinements  to 
programming requirements and clarifications in the facility scope. 

 
4.   95 Percent Completion Presentation: 

a: Formal presentation of completed programming study and deliverables. 
 
An additional presentation on site may be requested by the WIU for making a formal presentation to 
campus constituents or administrative officers not previously involved in the programming study. 

 
Programming Deliverables: 

 
1.   25 Professional Project booklets containing all completed deliverables, including appropriate color 

renditions of the Phase III site and facilities. 
2.   Executive summary discussing project requirements and solutions offered in the programming study. 
3.   Detailed cost estimate including breakouts for anticipated design services, site work, construction 

activities and related FFE. 
4.   Single line floor plans and site plans showing conceptual layout strategies for the facilities, including 

classrooms,  offices,  support  spaces,  miscellaneous  program  spaces  and  space  allocated  for 
infrastructure. 

5.   A spreadsheet showing net assignable space allocated to major building components noted above in 
item 4.  Also include gross space, ratio of net to gross in each category and cost estimate per gross 
and net square foot. 

 
Budget: 

 
Total budget for this study is $50,000, including reimbursables. 

 
Additional Information: 

 
The  initial  design  consists  of  the  programming  study  described  above.     Upon  approval  of  the 
programming  study,  the  WIU,  along  with  the  CDB,  may  elect  upon  satisfactory  performance  and 
approved deliverables, to proceed with further design development and construction documents. 
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These additional contracted services may include but may not be limited to: 
 
1.   Design and contract document preparation of one or more of the facilities from the programming 

study. 
2.   In  collaboration  with  the  WIU  and  the  CDB,  to  provide  design  overview  services  and  cost 

optimization of other firms selected to provide design services of one or more of the facilities from 
the study. 

3.  All or a portion of construction management services, commissioning and LEED overview in 
collaboration with the WIU project managers and the CDB. 

 
Neither the WIU, the CDB nor the firm contracted to conduct the programming study is obligated to enter 
into additional related contracts as noted above.  The selected programming study firm may also elect to 
compete for additional services contracts for which they are qualified should the WIU or the CDB not 
request that the firm enter into additional negotiations after the programming study is complete. 

 
The initial appropriation is intended for the selected A/E to perform a programming study.  When 
additional funding is appropriated, upon satisfactory performance and approved deliverables, the selected 
A/E may be requested to provide design and construction administration services via modifications to the 
contract. 

 
Submittal of Qualifications Must Include: 

 
1.   One page summary of why your firm should be considered for selection on this particular 

project. 
2.   Standard CDB Form 255, Financial Disclosures and Certifications. 
3.   Minimum of three relevant recent references. 
4.   Examples of projects of a similar nature, including project estimates and actual construction 

costs. Provide an owner contact person for each example. 
5.   Additional information you feel may be useful. 

 
Interested design professionals should submit team compositions for the current programming 
study as well as any potential design and/or construction services identified above.  Please note that 
any contracts for this work will be contingent upon all members of the selected team being 
prequalified with the CDB prior to signature of contract. 

 
Six copies of the complete Submittal of Qualifications should be sent to: 

 
Mr. William Brewer 
Q.B.S. Committee Chair 
Western Illinois University- Quad Cities 
3300 River Drive 
Moline, Illinois  61265 

 
Submittals must be received by 11:00 a.m. on August 23, 2013 September 4, 2013. 

 
Apprenticeship and Training for on-site material testers and drillers is applicable to this project: YES 
Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 
The selected firm will be notified of the time and place for the orientation meeting by the contract 
executive or the project manager.  The meeting shall be attended by the firm’s project manager, 
consultants and a person authorized to make scheduling and financial commitments for the firm. 
ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 
CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 
SERVICES. 


