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Notice Addendum

Edentificati _

Reference Number: 22032175
Title: Emergency Repairs to Visitor Center, William W. Power Fish & Wildlife Area
Agency Reference 102-327-024
Number:
Agency: CDB - Capital Development Board
Purchasing Agency: CDB - Capital Development Board
Purchasing Agency SPO: Ken Morris
Date First Offered 10/21/2013
Status: Published
Overview

Description and Spec
This notice addendum provides a revised emergency affidavit in support of this project. The
revised affidavit reflects the addition of two vendors, The Lombard Company and Airport Electric
Company, who will provide construction services to implement repairs. Both Lombard and Airport
were authorized to begin work on November 7, 2013. The estimated cost of Lombard's work is
$17,500. The estimated cost of Airport's work is $15,000.

Ke Informi

Notice Type: Emergency Procurement

Notice Stage: Notice of Intent

Does this addendum add/or No

change vendor(s) information?

(i.e. vendor name/address, contact

information, and/or award amount,

etc.)?

Published: 11/21/2013

Notice Expiration Date: 12/15/2013

Emergency Justification: The newly constructed Education/Visitor Center at William W,
Power Fish & Wildlife Area suffered a break-in and theft of
copper cable used to supply electricity to the facility, leaving
interior damage and inoperable HVAC system due to lack of
power. Failure to timely complete repairs and restore this building
to its original condition will cause damage to the HVAC system,
foundation, interior furnishings and ultimately structural failure
from imminent winter conditions.

Accordance with Admin Rule: Protect against further damage to state property

Professional & Artistic: No

Small Business Set-Aside: No

Does this solicitation contain a No
BEP or DBE requirement?:

http://www.purchase.state.il.us/ipb/IllinoisBID.nsf/all/FC75D9B05SD4FB73E86257C2A0... 11/22/2013
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Relevant Category: Facilities

Total Amount of Award: $52,500.00 (Total Dollar Value Only/Inciudes Any Renewal Options)
Estimated/Actual Value Assessment costs are estimated at $20,000.

Description:

The Lombard Company's estimated cost is $17,500.

Airport Electric Company's estimated cost is $15,000.

Length of Initial Term: 3

Contract Begin Date: 10/21/2013

Contract End Date: 02/04/2014

Renewal Terms: 0
Bidder(s)

Number of Responding Bidders: 1
Number of Unsuccessful Responsive 0
Bidders:

Total Number Awarded: 1

Listing of All Bidders/Offerors Considered But Not Selected:

none
Source Selection: <Select Source Method>

Vendor(s) Selected for Award

No vendor information to display.

Notice Contact

B

Name: Ken Morris

Street Address: 401 S. Spring St., Room 318

City: Springfield

State: IL

Zip Code: 62706

Phone: 217-558-2185

Fax Number: 217-558-2164

EMail Address: ken.morris@illinois.gov
Class Code —

Class Codes: 5039 Building Materials

S210 Construction Services
S230 Energy; Environmental; Engineering; Architectural; & Surveying Services

Notify Type: Send email to selected Class Codes only

Attachments

To download fI click on filename(s) located below. Not all Notice Addendum ae files to
download.

File Attachments: o 102-327-024 Revised Affidavit 111813.0df (274084 Bytes)

http://www.purchase.state.il.us/ipb/IllinoisBID.nsf/all/FC75D9B05SD4FB73E86257C2A0... 11/22/2013



REVISED EMERGENCY PURCHASE AFFIDAVIT
Reference # 102-327-024

Chief Procurement Officer (CPO) making & procurement under llinois Procurement Code (30 ILCS 500/20-30} shall file affidavit with Procurement Policy
Board and Auditor General within 10 days.

Agency: _Capital Development Board Division:

Address: _401 South Spring Streel

City: Springfield State: 1L Zip: 62708

Vendor #1: Hanno Weber & Associates Architecture/Urban Design

Address: _11 E Adams Street, Suite 702

City: Chicago State: 1L Zip: 60603-6301

Vendor #2: The Lombard Company

Address: _4245 W 123rd Strest

City: Alsip State: 1L Zip: 60803

Vendor #3: Airport Electric Company

Address: _8342 S Central Avenue

City: Chicago State: 1L Zip: 50638

State of lliinois )
: 88
County of Sangamon

I, Gus Behnke being duly sworn, solemnly swear and affirm that | am Chief Fiscal Officer.

| have authorized the emergency procurement in accordance with standards as established by law and rule in fulfillment of the emergency purchase
affidavit provisions of lllinois Procurement Code [30 ILCS 500/20-30] as follows.

0 Involving threat to public health or public safety.

X Immediate expenditure is necessary for repairs to State property to protect against further loss of or damage

] To prevent or minimize serious disruption in critical State services that affect health, safety, or collection of substantial State revenues,
[TJ  Toinsure integrity of State records

[ Quick purchase as provided by Section 20-30 {d) of the Hliinois Procurement Code

The conditions and circumstances requiring this emergency purchase, including reason for selection of the particular contractor are:

On September 16, 2013, the newly constructed Education/Visitor's Center at the William Powers State Fish & Wildlife Area suffered a break-in and theft of
copper cabling used to supply electricity to the facility, leaving the HVAC inoperable due fo a lack of power and interior damage. With the imminent winter
conditions approaching, the inability to operate the HVAC to heat/condition the air will cause damage to the interior furnishings, foundation and ultimately

structural failure.

Vendor #1 has been selected to assess the damage, including cost estimates and recommendations for additional security provisions, as well as a
detailed cost analysis of a limited fix, if feasible, versus a permanent fix, taking into account the risks of repeating the current conditions and may include
professional services to implement the recommendations. Vendor #1 was chosen because they were the A/E of record for the recent project that
constructed the facility, giving them intimate knowledqge of the building and site and their availability to immediately mobilize and remediate the situation.

Vendor #2 has been selected to provide rented concrete barriers to temporarily restrict vehicular access, repair the electrical panel steel cage, replace
hinges, and reinforce and modify the metal egress door to accept a new 4-point contact exit device. The Lombard Company is also 1o provide estimates
for permanent repairs, as outlined by Hanno Weber, and may be refained to perform the permanent fix, Vendor #2 was chosen because they were one of
the original contracts that constructed the facility, giving them intimate knowledge of the building and site and their availability to immediately mobilize and
remediate the situation,

Vendor #3 has been selected to install emergency temporary power to re-establish the building's heating system and repair any damage to the building’s
heating equipment and restart the system. Airport Electric Company is also to provide estimates for permanent repairs, as outlined by Hanno Weber, and
may be retained to perform the permanent fix. Vendor #3 was chosen because they were one of the original contractors that constructed the facility,
giving them intimate knowledge of the building and site and their availability to immediately mobilize and remediate the situation.




This project began through the emerqgency selection of an Architect/Enginser (*A/E"); this exempts the selection from a 14-day solicitation required through
Qualifications-Based Selection (*QBS"). Considering the time frames needed for negotiation and execution of an A/E contract, professional services and
bidding of construction, an evaluation of the damage and temporary restoration of the power under existing processes would likely nof beqin for several
months. For this reason, emergency purchases are necessary fo ensure that an assessment of the damaae and temporary power restoration take place
immediately, prior to winter weather conditions.

{Continue on next page if necessary)

Vendor # 1 - Expected Start Date: 10124/13 Expected End Date:___ 01/18/14
Vendor # 2 - Expected Start Date: 11107113 Expected End Date:___02/04/14
Vendor # 3 - Expected Start Date: 11107113 Expected End Date:__ 02/04/14

Extension of previous emergency purchase: ] Yes or [X] No

Term of emergency procurement shall not exceed 90 days. Contract may be extended beyond 90 days if CPQO determines additional time is necessary;
however, prior to execution of extension, CPO must hold a public hearing and provide written description,

Vendor #1 - Amount of this expenditure is; § [JActual  or $_20,000 B Estimated
Vendor #2 - Amount of this expenditure is: § [JActual  or  § 17,500 D*Estimated
Vendor #3 - Amount of this expenditure is: $ CJActual  or  § 15000 X*Estimated

*When only an estimate of cost is available, the actual cost shall be reported immediately after it is dstermined.

| am duly authorized to make this affidavit. | know and understand the contents of this affidavit and all statements herein are true and correct. This
affidavit is made pursuant to and in fulfillment of the requirements of ifinois Procurement Code {30 ILCS 500/20-30].

Geo (Db

Signature of Affiant

Subscribed and swomn before me this ___\ 9\4’\“ day of N OVr m\sf r 2013

OFFICIAL SEAL ! ?\
CHRISTOPHER R. MILES X %
Notary Public - State of liiinols z Notary Public
5

My Comm{si#al Expires Nov 03,2014

X My Commission expires: \\! 3 iI ]
Section 20-30, Emergency purchase

{a) Conditions for use. In accordance with standards set by rule, a purchasing agency may make emergency procurements without competitive sealed
bidding or prior nofice when there exists a threat to public health or public safety, or when immediate expenditure is necessary for repairs to State property
in order to protect against further loss of or damage to State property, to prevent or minimize serious disruption in critical State services that affect health,
safety, or collection of substantial State revenues, or to ensure the integrity of State records; provided, however, that the term of the term of the
emergency purchase shall be limited fo the time reasonably needed for a compefitive procurement, not to exceed 90 days. A contract may be extended
beyond 90 days if the chief procurement officer determines additional time Is necessary and that the contract scope and duration are limited to the
emergency. Prior fo the execution of the extension, the chief procurement officer must hold a public hearing and provide written justification for all
emergency conlracts. Members of the public may present testimony, Emergency procurements shall be made with as much competition as is practicable
under the circumstances. A writfen description of the basis for the emergency and reasons for the selection of the particular contractor shall be included in
the contract file.

(b} Notice. Notice of all emergency procurements shall be provided to the Procurement Policy Board and published in the online electronic Bulletin no
later than 3 business days after the contract is awarded. Nofice of intent to extend an emergency contract shall be provided fo the Procurement Policy
Board and published in the online electronic Bulletin at least 14 days before the public hearing. Notice shall include at least a description of the need for
the emergency purchase, the contractor, and if applicable, the date, time and location of the public hearing. A copy of this notice and all documents
provided at the hearing shall be included in the subsequent Procurement Bulletin, Before the next appropriate volume of the iifinois Procurement Bulletin,
the purchasing agency shall publish in the lllinois Procurement Bulletin a copy of each written description and reasons and the total cost of each
emergency procurement made during the previous month. When only an estimate of the total cost is known at the time of publication, the estimate shall
be identified as an estimate and published. When the actual total cost is determined, it shall also be published in like manner before the 10th day of the
next succeeding month.

(c) Affidavits. A chief procurement officer making a procurement under this Section shall file affidavits with the Procurement Policy Board and the Auditor
General within 10 days after the procurement setting forth the amount expended, the name of the contractor involved, and the conditions and
circumstances requiring the emergency procurement. When only an estimate of the cost is available within 10 days after the procurement, the actual cost
shall be reported immediately after it is determined. At the end of each fiscal quarter, the Auditor General shall file with the Legisiative Audit Commission
and the Governor a compiete listing of all emergency procurements reported during that fiscal quarter. The Legislative Audit Commission shall review the
emergency procurements so reported and, in its annual reports, advise the General Assembly of procurements that appear fo constitute an abuse of this
Section.



{d) Quick purchases. The chief procurement officer may promulgate rules extending the circumstances by which a purchasing agency may make
purchases under this Section, including but not limited to the procurement of items available at a discount for a limited period of time. (Source: P.A.
90-572, eff. date - See Sec. 99-5.)

For continuation if necessary: Reference #102-327-024

Note: This revises the Affidavit dated 10/24/13 by adding The Lombard Company and Airport Electric Company and their respective estimates.




Emergency Memorandum

To: Capital Programs

Capital Development Board

From: Department of Natural Resources
Date: September 30, 2013
Subject: Emergency Purchase Request

The Department of Natural Resources is requesting that the Capital Development Board take action
to procure, on an emergency basis, one or more contacts to address an emergency need of the State.

This situation meets the following condition(s) for use as set forth in 30 ILCS 500/20-30:

There exists a threat to public health or public safety.

X Immediate expenditure is necessary for repairs to State property in order to protect

against further loss or damage.

It is necessary to prevent or minimize serious disruption in State services.

It is necessary to insure the integrity of State records.

Specific justification for the emergency conditions listed above are as follows:

{Please attach relevant documentation)

Please describe the emergency. Attach additional sheets as needed.  See attached.

| am _Manager, Division of Architecture and Engineering
{Please give official title and office.)

We understand that CDB will coordinate with its CPO who will make all appropriate postings to the
Procurement Bulletin and will file all necessary affidavits and updates with the Auditor General,



immediate expenditure is necessary for repairs to State property in order to protect
against further loss or damage.

On Monday, September 16, 2013 the Visitor's Center building at William Powers State Fish & Wildlife
Area suffered a break-in and theft of copper cables used to supply electricity to the facility. The break-in
left the rear exit of the building structurally compromised, and the removal of the copper resulted in the
building having no electric power available.

Rapid repair of the damage is necessary to prevent further loss due to HVAC system failure. Lack of a
functioning HVAC system means that no air exchange is possible and the radiant heat system will not
function. These two conditions left uncorrected will lead to the development of mold and mildew with
potential damage to walls, carpet, and office furniture already installed in the building. Absence of
radiant heat in the building will result in damage to the foundation from freezing of the heating coils
within, and ultimately structural failure of the building.

Re-construction of the rear exit of the building and the containment cage for the electrical supply panel
will be necessary to prevent future attempts to exploit the structural weaknesses of these areas.

Instailation of a 3-point panic fire exit high security steel door set with exterior astragals to prevent
prying will be necessary to comply with building code use of the rear exit as a fire exit while rendering
more effective theft prevention.

Installation of a system consisting of building perimeter alarm and independent exit tamper / breach
alarms is warranted as a prudent measure o protect State property against potential future losses.



