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PROFESSIONAL SERVICES BULLETIN 
GENERAL INFORMATION 

 
The procurement of design services by the Capital Development Board (CDB) is governed by the 
Illinois Compiled Statutes, 30 ILCS 500, Illinois Procurement Code and 30 ILCS 535, Architectural, 
Engineering, and Land Surveying Qualifications Based Selection Act. 
 
This bulletin is the advertisement to procure design services whose official notification is made via 
the CDB’s website, www.illinois.gov/cdb.  
 
The responsible State Purchasing Officer for procurements under this bulletin is Christopher Flynn. 
 
Listed below are important guidelines, instructions and general information.  Please read the 
following information carefully.   
 
Unless otherwise specified, submittal(s) are to be sent to: 
 

Qualifications Based Selection (QBS) Committee  
Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

 
The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another 
office.  

 
SUBMITTAL REQUIREMENTS: 
 
 In accordance with 44 Illinois Administrative Code 980.130: 

 
a) All Architect/Engineers (A/E’s) submitting statements of qualifications for a project 

shall be prequalified with the CDB prior to the date and time that the submittal(s) are 
due.  Failure to be prequalified will result in rejection of the submittal(s). 

 
b) Consultants that will be performing architectural, engineering or land surveying 

professional services for the Prime A/E submitting the 255 form shall be prequalified 
with the CDB prior to the date and time that the submittal(s) are due.  Failure of the 
professional consultants to be prequalified shall result in rejection of the Prime A/E’s 
submittal(s). 

 
For Joint ventures, if any of the members of the Joint Venture is required to be 
registered with the Board of Elections, then please submit the registration certificate 
for each applicable member with the 255 form. 
  

http://www.illinois.gov/cdb
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 Financial Disclosures and Conflicts of Interest, and Standard Certifications 
 
In accordance with 30 ILCS 500/50-35, the financial disclosures and conflicts of 
interest of the Prime A/E are required to be submitted with the 255 form.  The standard 
certifications are also to be included in the submittal of the 255 form. 
 
For Joint Ventures, the financial disclosures and conflicts, and standard certifications 
of each member of the Joint Venture are required to be submitted with the 255 form. 
 

 Joint Ventures.  Two or more prequalified A/E’s may submit a 255 form as a Joint 
Venture.  If a Joint Venture submits a 255 form, the CDB may require disclosure of the 
contractual arrangement between the members of the Joint Venture prior to selection 
award.  At a minimum, the Joint Venture documents shall identify the consent of the 
insurance underwriters to insure the Joint Venture is in accordance with the CDB 
requirements.  If awarded the project, the parties of the subsequent contract will be 
the CDB and the Joint Venture.  NOTE:  for partnership arrangements between firms 
who do not have a contractual joint venture relationship, one firm shall submit the 255 
form as the Prime A/E and the other firm(s) shall be listed as a consultant. 

 
 
PREQUALIFICATION: 
 
 What type of firm needs to be prequalified with the CDB?  

 
Any firm providing Architectural, Engineering, Asbestos Abatement design services or Land 
Surveying. 
 

 To verify that all design firms (Prime and/or Consultants) are currently prequalified with the 
CDB, please access CDB’s website, http://www.cdb.state.il.us/forms/download/ARCH.pdf. 

 
 To obtain prequalification forms you may access the CDB’s website, 

http://www2.illinois.gov/cdb/business/library/Documents/AEprequal.doc  or contact Jim 
Dautel at 217/782-1383. 

 
 The CDB requires within its prequalification process that all firms obtain Illinois Department of 

Human Rights eligibility number. 
 
 Please notify Jim Dautel within ten (10) days of any significant changes in the information 

provided in your firm’s prequalification application form.   
 
 If selected, the CDB prequalification is required until the issuance of the contract.  It is the 

responsibility of all firms to maintain a current CDB prequalification status.  
 
 Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, 

Corporation Division, to be granted prequalification and issued a contract.   
 
 Firms must be properly licensed in the respective profession(s) with the Department of 

Professional Regulation and the Department of Public Health. 

http://www.cdb.state.il.us/forms/download/ARCH.pdf
http://www2.illinois.gov/cdb/business/library/Documents/AEprequal.doc
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 Each member of a Joint Venture shall be prequalified with the CDB as an A/E.  The 
Joint Venture does not need to submit a separate prequalification form; however, each 
member of the Joint Venture shall be prequalified separately under the CDB A/E 
prequalification process as described in this section. 

 
SUBMITTAL PROCEDURES:  
 
 REMINDER:  You are able to access the revised 255 Form located at the CDB’s website 

at http://www.cdb.state.il.us/forms/download/255 FORM 1.2013.docx.  A copy of this form is 
no longer included in this publication.  Use only this version of the form for submittal.  
The 255 form contains the financial disclosures and conflicts of interest, and standard 

certification forms.  Previous versions will not be accepted. 
 
 One (1) original and three (3) copies of the 255 form are necessary for each project 

submittal.  One (1) copy of the Board of Elections registration certificate is 
necessary for each project submittal.  One (1) copy of the financial disclosure/ 
certifications is necessary for each project submittal.  Do not staple your original 
255 and financial disclosures/certifications but attach with a binder clip.  Use 
staples on the copies only to bind the CDB 255 form. 

 
 By making a submittal, the firm attests that it has read and agrees or conforms to the 

standard certifications required by the Professional Services Agreement (PSA) and the A/E 
Manual. 

 
 In order that all submittal(s) are similar, do not include pictures or other graphics.  This form 

is not to be a marketing brochure.  Provide only the information requested.  It is not 
necessary to submit a copy of your CDB prequalification letter. 

 
 Cover/transmittal letters on the CDB 255 form or accordion binders will not be accepted.  The 

CDB 255 form is the only information accepted as the submittal. 
 
 The name of the firm making the submittal must be the legal name associated with the 

taxpayer’s identification number and as provided on that firm’s prequalification application. 
 
 The firm making the submittal must be the office location where the work is being performed.  

The office location must be prequalified either as the home office or branch office.  
Branch offices not prequalified will not be accepted. 

 
 For Joint Venture submittals, all members of the Joint Venture must be identified on 

the front page of the 255 form, the design discipline identified for each member, and 
the anticipated percentage of services to be provided by each member.  The office 
location of each member must be prequalified with the CDB. 

 
 The original submittal must contain the signature of the firm’s president, vice president, 

partner or sole owner or any other person authorized to execute business for the firm. 
 
 Submittal(s) for more than one project may be mailed or packaged together.  Separate 

envelopes are not required. 
  

http://www.cdb.state.il.us/forms/download/255%20FORM%201.2013.docx
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 The submittal shall include the names of persons who will perform the services, including 

their project assignment or duties, as well as a resume of their experience and expertise that 
qualifies them to perform the assignment.  This includes the listed Consultant’s designated 
staff. 

 
 The A/E shall clearly indicate the anticipated percentage of the services that will be 

performed by each listed Consultant.   
 
 The Prime A/E must use the Consultants and staff as submitted in their CDB 255 form.  

Consultants are considered first tier and shall hold a contract directly with the firm submitting 
the 255 form.  

 
 Project team changes will not be allowed without prior written approval of the CDB’s 

Executive Director. 
 
 Faxed submittal(s) will not be accepted.  

 
 Submittal(s) received on the designated date at or prior to 11:30 a.m. (CST) deadline will be 

given consideration.  If a delivery service (USPS, UPS, and FedEx) is used, the CDB strongly 
encourages that submittals be delivered one day before the deadline date. 

 
 Provide your official Board of Elections certificate of registration issued electronically by the 

Board of Elections.  Include only your certification and not those of your consultants.  
Certification of all members of a Joint Venture shall be submitted with the 255 form. 

 
 Provide the financial disclosures and conflicts of interest for each applicable owner of the 

Prime A/E or each member of a Joint Venture (see instructions on disclosure form).  
Provide standard certifications. 

 
 Do not include any additional information such as a prequal letter, minority certification, etc. 

 
 Do not include the name of your firm on the consultant page. 

 
 Do not include fractions when showing the percentages of work done by any consultants. 

 
 When showing the percentage of work performed by consultants in Item #4, the number 

should reflect the total of percentage as shown under the heading “Percentage” in the second 
column of the consultant page.  For example, if you have three consultants and one is doing 
10% MBE/FBE and another is doing 5% MBE/FBE, then 15% is what you will put in Item #4. 

 
REJECTIONS WILL OCCUR FOR THE FOLLOWING REASONS: 

 
 Submittals received after the designated due date and time as stated on the PSB. 

 
 Submittals received from a branch office that is not prequalified with the CDB. 

 
 Failure of any of the members of the Joint Venture to be prequalified will result in the 

rejection of the submittal(s). 
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 Failure of proper identification and services to be provided of members of the Joint 
Venture at the time of the 255 submittal will result in the rejection of the submittal(s). 

 
 Failure to submit, when requested by the CDB, the disclosure of the contractual 

arrangement between members of a Joint Venture; and determination by the CDB that 
said contractual arrangement is not approved will result in the rejection of the 
submittal(s). 

 
 Including pictures or any graphics will result in rejection of the submittal(s). 
 
 Failure of the Prime A/E firm to be prequalified will result in rejection of the submittal(s). 

 
 Failure of the Consultants (providing regulated design services) to be prequalified will result 

in rejection of the Prime A/E’s submittal(s). 
 
 Including any individual previous contract values can result in rejection of the submittal(s). 

 
 If a firm’s or their Consultant’s prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and 
commence negotiations with another firm. 

 
 Any incorrect, incomplete or misleading information given on the CDB 255 form may result in 

the rejection of a submittal.  Please be sure to have the information completed in its entirety.  
 
 Failure to sign the 255 submittal(s). 

 
 Failure to comply with 30 ILCS 500/50-35 by not submitting prime A/E financial 

disclosures and conflicts of interest. 
 
 
SELECTION PROCESS: 
 
 Selection of design firms by the CDB is not based on competitive bidding but on the firm’s 

professional qualifications.  Consideration criteria may include, but are not limited to, 
experience and expertise of professional personnel assigned to the project, relevant project 
experience, prior performance, willingness to meet time requirements, proximity to site, 
workload/recent selections, minority/female business enterprise participation. 

 
 The CDB strongly encourages MBE/FBE firms to apply for selection as the Prime A/E and to 

seek participation as a Consultant with Prime A/E firms. 
 
 For each project with an estimated basic services fee of $75,000 or a total budget of 

approximately $1,000,000, a minimum combined MBE/FBE goal of 15 percent for the 
A/E design team is applicable.  See individual project description notice sheet for specific 
goal information. 
 

 Subsequent to 255 submittal deadline, members of the A/E Selection Committee are not 
available to discuss project specifics.  The CDB procedures ensure that all members of the 
committee are provided with detailed information concerning prior performance, current 
projects and all submittal information by the A/E firms. 
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 For interview level projects, all parties, including ALL CONSULTANTS, shall be available to 

participate in the interview process.  Not all firms that submit will be interviewed.  The A/E 
Selection Committee will select 3-5 (typically 4) firms to be invited to participate in the 
interview process. 

 
 Results of the selection process are available on the CDB’s website (www.illinois.gov/cdb) 

the day after the Board Meeting as designated on the respective bulletin cover. 
 
 
DEBRIEF MEETING POLICY: 
 

● All successful and unsuccessful offerors may request a debrief meeting within seven (7) days 

of an A/E selection being posted to the CDB’s website.  The request may be made in writing 
or by telephone.  To the extent practicable, the meeting will occur within thirty (30) days of 
receipt of a request. 

 
● The meeting shall be conducted in person, by teleconference or by any other method 

deemed acceptable by the CDB.  The scope of the meeting shall be limited to the offeror’s 
capabilities and to the submittal and/or interview being addressed.  The meeting will only 
occur in a scheduled meeting or teleconference with the Chairman of the Selection 
Committee or their designee.  The meeting may be limited to thirty (30) minutes.  No more 
than three (3) persons may attend an in-person meeting on behalf of the offeror.  

 
● No meeting will be conducted if any firm or team protests the procurement or takes legal 

action against CDB.  In such cases, the meeting shall be delayed until any protests or legal 
actions have been resolved. 

 
● Requests should be submitted to: 

 
   Qualifications Based Selection (QBS) Committee 

Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 
 

or by telephone to: 
 

217/558-4263 
 
 
FEE NEGOTIATION: 
 
 To ensure that the completion of the project is not delayed by extended or long negotiations 

before the start of the contract work, the CDB representative negotiating the contract will 
state the length of time the firm will be limited to in preparing its estimate of effort and cost.   

 
Should the CDB be unable to successfully negotiate a contract with the recommended A/E, 
the CDB will immediately proceed to negotiate with the second ranked firm.   

  

http://www.illinois.gov/cdb
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 The determination of compensation for the performance of basic services is through 

negotiation of fees and services with the CDB based on the following criteria:  
 

1. The project type classification.   
2. The scope of basic services required to complete the agreed upon project scope.   
3. The degree of difficulty of the scope of basic services’ tasks as applied to the 

particular project. 
4. The proposed project construction budget.  (Used primarily as a benchmark 

reference.) 
 
 Projects shall be classified as either new construction (N) or remodeling (R).  Each 

classification is broken down into three levels of complexity as described below: 
 

Group I Generally, the most complex projects in both design and detail and shall 
involve complex programs, mechanical systems, code requirements, etc. 

Group II  Generally, projects with normal or average complexity may include a 
combination of more and less complex elements in the scope. 

Group III Generally, these projects shall be of simple or repetitive construction without 
any great degree of special finish or design effort.  May include projects where 
equipment purchases comprise a large portion of the construction budget. 

 
● The services to be provided by the firm will conform with requirements included in the latest 

version of the CDB Professional Services Agreement, the Design and Construction Manual, 
the Standard Documents for Construction and the Centralized Fee Negotiation Professional 
Services and Fees Handbook. 
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State Board of Elections Certification 
 
 
The Prime A/E will need to certify whether or not registration with the Board of Elections is 
applicable.  This certification is provided in the revised 255 form.  If registration is required, then the 
Prime A/E should provide the certificate with each 255 submittal so that compliance is easily 
identified. 
 
Section 20-160 of the Procurement Code (30 ILCS 500/20-160) requires that any bidder/vendor be 
registered with the Board of Elections if 1) the company’s annual total of bid/proposals on State 
contracts in a given calendar year exceed $50,000; 2) the company’s annual total of bid/proposals 
on State contracts, combined with the annual total of State contracts already awarded in a calendar 
year, exceed $50,000; or 3) the company’s annual total of State contracts already awarded in a 
calendar year exceed $50,000.  The Act also contains limitations on campaign contributions by 
State Vendors and their affiliated entities. 
 
The 255 form is considered a proposal and, therefore, is subjected to the above requirement.  
Although exact contract amounts are not determined until negotiations are completed, projects 
typically listed in the bulletin could have total professional services contract values in excess of 
$50,000.  Therefore, by submitting the 255 form(s) your firm may need to place an emphasis on 
registering with the Board of Elections. 
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Financial Disclosures and Conflicts of Interest 
30 ILCS 500/50-35 

 
In accordance with the Illinois Procurement Code, the Prime A/E is required to submit 
Financial Disclosures and Conflicts of Interest forms, for each applicable owner, with the 255 
submittal form for each project.  This 255 submittal should also include the standard 
certification form.  The forms must be completed in their entirety and signed.  Instructions for 
the disclosures are included within the form. 
 
Failure to provide the Financial Disclosures and Conflicts of Interest forms with submittal 
shall be a material deficiency and will result in rejection of submittal. 
 
Failure to provide the Standard Certifications form shall be a technical deficiency which will 
not result in immediate rejection of submittal. 
 
Projects included in this bulletin will be subject to other Procurement Code requirements which will 
include, but not be limited to, the submittal of consultant subcontracts over $50,000 in value, 
financial disclosures and conflicts of interest, and standard certifications of all primes and those 
consultants over $50,000 in contract value (renewal on an annual basis).  The subcontracts and 
financial disclosures from the consultants are not to be submitted until after the execution of the 
Prime A/E Contract. 
 
In addition, all non-prequalified consultants will need to be registered with the CDB prior to the 
execution of their subcontract with the Prime A/E.  Contact Jim Dautel at jim.dautel@illinois.gov or 
217/782-1383 regarding the registration process. 
 
Highlights of the Procurement Code include, but are not limited to, consultant financial disclosures 
and subcontracts to be submitted to the CDB; annual re-certifications of all primes and consultants; 
contracts, subcontracts and other project documentation to be available to the Chief Procurement 
Officer, State Purchasing Officer, and Procurement Compliance Monitors for review; and 
procurement communications reporting and lobbyist communication reporting. 
 

mailto:jim.dautel@illinois.gov
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State Comptroller Act 
15 ILCS 405/23.9 

  

Minority Contractor Opportunity Initiative 
 

The Act requires a fee of $15 to cover expenses related to the administration of the Minority 
Contractor Opportunity Initiative. Any Vendor awarded a contract of $1,000 or more from this 
solicitation is required to pay a fee of $15.  The Comptroller shall deduct the fee from the first check 
issued to the Vendor under the contract and deposit the fee in the Comptroller’s Administrative 
Fund. 
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Supplement to the 
Design and Construction Manual (DCM) 

 

 
Effective with the PSB 181, the new supplement to the DCM will be added to the Professional 
Services Agreement (contract) for all projects selected on or after October 26, 2012. 
 
The supplement includes requirements regarding the Procurement of Domestic Products Act (Public 
Act 94-0540, 30 ILCS 517) and the revised Project Manual Workbook for Asbestos, Lead, UST and 
PCB. 
 
The supplement to the DCM is available in the reference library located on the CDB’s website, 
http://www2.illinois.gov/cdb/business/library/Documents/DesignandConstructionManual-
2009Supplementeff10.26.2012.pdf 

http://www2.illinois.gov/cdb/business/library/Documents/DesignandConstructionManual-2009Supplementeff10.26.2012.pdf
http://www2.illinois.gov/cdb/business/library/Documents/DesignandConstructionManual-2009Supplementeff10.26.2012.pdf
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A/E Fee Compensation Increase 
 

 

At the September 11, 2012, meeting of the CDB, the Board approved an increase in compensation 
negotiated and paid to the A/E for basic services and additional services. 
 
The revision in basic services compensation will be a 10 percent across-the-board increase in the 
fee rates negotiated by the CDB. 
 
The revision in the additional services compensation is an allowance for meeting attendance for 
small projects.  This compensation is structured as tier level as follows: 
 
- $2,000 for projects $300,000 and under 
- $1,500 for projects $301,000 to $500,000 
- $1,000 for projects $501,000 to $900,000 
- $500 for projects $901,000 to $1,200,000 
 
The increases in the basic services and additional services will become effective for those projects 
advertised on or after September 27, 2012.  The projects listed in the PSB 182, December 11, 2012 
Board Meeting, are subjected to the fee increases. 
 
The fee rate tables will be revised and added to the Centralized Fee Negotiated Handbook as a 
supplement.  These revised fee tables will be available prior to the selection of the PSB 182 
projects. 
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Prevailing Wage Requirements 

 
 

Pursuant to Illinois Compiled Statutes 820 ILCS 130/.01 et seq. the Illinois Department of Labor 
(DOL) has established a prevailing rate of wages for on-site materials testers for the following 
counties: 
 
Boone   Carroll   Cook   DeKalb 
DuPage  Grundy  Kane   Kankakee 
Kendall  Lake   Lee   McHenry 
Ogle   Will   Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable 
provisions of the Prevailing Wage Act 820 ILCS 130/.01 et seq. 
 
Material Testers are defined by the DOL as: 
 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; 
field inspection of uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, 
fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting 
proportions of bituminous mixtures. 
 

Note:  the prevailing wage has not been established for the counties not listed above. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 185 and all subsequent bulletins shall require that the A/E comply with the 
above requirements.  These requirements shall also be applicable to contracts resulting from all 
other types of A/E selections on or after May 14, 2013.  
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Apprenticeship and Training Requirements 
 
 
To ensure the highest quality and safety for on-site construction related work, all selected A/E’s 
and/or their consultants will be required by contract to participate in applicable apprenticeship and 
training programs approved by and registered with the United States Department of Labor’s Bureau 
of Apprenticeship and Training for all on-site construction related activities, including but not limited 
to material testing and drilling. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 185 and all subsequent bulletins shall require that the A/E comply with the 
above requirements.  These requirements shall also be applicable to contracts resulting from all 
other types of A/E selections on or after May 14, 2013.  
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CDB PROJECT NO.  546-250-018 

Department of Military Affairs 

Field Maintenance Shop Conversion 

Paris Armory 

Paris, Edgar County 

 

CDB PROJECT MANAGER:  Matt Williams 

 

APPROPRIATED AMOUNT:  $170,000 

ESTIMATED TOTAL PROJECT COST:  $1,570,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Paris Armory (H2600) is a 42,046 square foot, four-building facility constructed in 1950. 

 

The scope of work provides converting an approximately 11,745 square foot correctional gymnasium and 

support space to a functional Illinois Army National Guard Field Maintenance Shop (FMS), including 

upgrading electrical, mechanical, plumbing and HVAC systems, reconfiguring space to include administrative 

and supply space, men and women’s restrooms and showers, locker rooms and a break room.  The scope also 

provides for installing two drive-through maintenance bays with overhead doors, vehicle parts storage areas, 

vehicle exhaust and oil lube systems, an overhead crane and providing a covered exterior vehicle wash bay 

with an underground storage tank and fuel dispensing system.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-305-015 

Department of Military Affairs 

Upgrade HVAC System 

Rock Island Armory 

Milan, Rock Island County 

 

CDB PROJECT MANAGER:  Tim Dietz 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $600,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Milan Readiness Center (H3203) is a 42,000 square foot, one-story brick building constructed in 1995. 

 

The scope of work provides for upgrading the HVAC system, including replacing the exhaust system and 

dampers, upgrading the boiler system, and replacing the HVAC control system.  The scope also provides for 

upgrading the electrical distribution system to support the HVAC upgrade, including installing distribution and 

breaker panels and new conduit as required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-318-012 

Department of Military Affairs 

Repair Windows - Fire Station (Vehicle Bay) 

Sparta Armory 

Sparta, Randolph County 

 

CDB PROJECT MANAGER:  Steve Sias 

 

APPROPRIATED AMOUNT:  $15,000 

ESTIMATED TOTAL PROJECT COST:  $100,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Fire Station (H4101) at the Sparta Armory is a 9,500 square foot, one-story building constructed in 2007. 

 

The scope of work provides for repairing the exterior windows, including replacing the sills and flashing.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 

 



 

 

20 

CDB PROJECT NO.  546-325-072 

Department of Military Affairs 

Entrance Addition/Circulation Improvements - AGO 

Camp Lincoln 

Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Matt Williams 

 

APPROPRIATED AMOUNT:  $50,000 

ESTIMATED TOTAL PROJECT COST:  $800,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The AGO Building (H3438 - Illinois National Guard State Headquarters’ facility) is an 87,669 square foot, 

four-story masonry and steel frame building constructed in 1978. 

 

The scope of work provides for conducting a feasibility study of the AGO building front facade, including an 

addition of a lobby/entrance and improving the access to the second floor via constructing a stairwell or 

revising the existing stairwell. 

 

Deliverables: 

 

1) Executive summary discussing project requirements and solutions offered in the programming study. 

2) A final report with up to three alternatives and an order of magnitude cost estimate for each 

alternative. 

3) A presentation of findings to The Adjutant General and staff. 

 

The initial funding is intended for the selected A/E to perform a programming study.  When additional funding 

is made available, upon satisfactory performance and approved deliverables, the selected A/E may be 

requested to provide design and construction administration services. 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-325-073 

Department of Military Affairs 

Install Way Finding Signage 

Camp Lincoln 

Springfield, Sangamon County 

 

CDB PROJECT MANAGER:  Matt Williams 

 

APPROPRIATED AMOUNT:  $50,000 

ESTIMATED TOTAL PROJECT COST:  $200,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

Camp Lincoln is a 557,848 square foot, 55-building facility constructed in 1935. 

 

The scope of work provides for installing directional signage and circulation signage with Camp Lincoln, 

including roadways, parking lots, building signage and appropriate way finding signage/directories within the 

buildings.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-340-009 

Department of Military Affairs 

Upgrade HVAC System 

Streator Armory 

Streator, LaSalle County 

 

CDB PROJECT MANAGER:  Steve Halm 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $600,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Streator Armory (H3500) is a 29,828 square foot, two-story masonry building constructed in 1938. 

 

The scope of work provides for upgrading the HVAC system, including replacing the exhaust system and 

dampers, upgrading the boiler system and replacing the HVAC control system.  The scope also provides for 

upgrading the electrical distribution system to support the HVAC upgrade, including installing distribution and 

breaker panels and new conduit as required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-345-012 

Department of Military Affairs 

Upgrade HVAC System 

Sullivan Armory 

Sullivan, Moultrie County 

 

CDB PROJECT MANAGER:  John Begue 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $600,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Sullivan Armory (H3600) is a 31,374 square foot, two-story masonry building constructed in 1953. 

 

The scope of work provides for upgrading the HVAC system, including replacing the exhaust system and 

dampers, upgrading the boiler system and replacing the HVAC control system.  The scope of work also 

provides for upgrading the electrical distribution system to support the HVAC upgrade, including installing 

distribution and breaker panels and new conduit as required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-345-013 

Department of Military Affairs 

Replace Drill Hall Windows 

Sullivan Armory 

Sullivan, Moultrie County 

 

CDB PROJECT MANAGER:  John Begue 

 

APPROPRIATED AMOUNT:  $25,000 

ESTIMATED TOTAL PROJECT COST:  $145,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Sullivan Armory (H3600) is a 31,374 square foot, two-story masonry building constructed in 1953. 

 

The scope of work provides for replacing the drill hall windows, including associated exterior repairs.    

Coordination with the Illinois Historic Preservation Agency (IHPA) is required. 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-355-020 

Department of Military Affairs 

Replace Roof - Drill Hall 

Urbana Armory 

Urbana, Champaign County 

 

CDB PROJECT MANAGER:  Chris MacGibbon 

 

APPROPRIATED AMOUNT:  $15,000 

ESTIMATED TOTAL PROJECT COST:  $115,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Urbana Armory (H0401) is a 75,037 square foot, three-story building constructed in 1938. 

 

The scope of work provides for replacing the built-up roofing system along the Drill Hall edges, including 

reflashing all roof openings, replacing drains and gutters, tuckpointing as required and installing flashing on 

the penthouses and parapet walls.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-255-003 

Department of Transportation 

Upgrade Sewage Treatment System/Renovate Restrooms/Upgrade HVAC System 

Funks Grove Rest Area (I-55) 

District 5, Funks Grove, McLean County 

 

CDB PROJECT MANAGER:  Jane Gucker 

 

APPROPRIATED AMOUNT:  $120,000 

ESTIMATED TOTAL PROJECT COST:  $720,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Funks Grove Rest Area (D0380) is a 2,100 square foot, one-story building constructed in 1981.  The 

Water Treatment Building (D0047) is a 940 square foot, one-story building constructed in 2002. 

 

The scope of work at the Funks Grove Rest Area provides for upgrading the sewage treatment system, 

including cleaning and inspecting solids storage tanks, repairing sewage lagoons, removing and replacing sand 

filter media and associated accessories; replacing toilet fixtures and plumbing as needed; repairing or replacing 

heating, ventilating and air-conditioning systems, including determining the feasibility of geothermal. 

 

The scope of work at the Water Treatment Building provides for installing new vinyl siding and a new metal 

roof.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-466-009 

Department of Transportation 

Renovate Restrooms/Install Emergency Lighting 

Green Creek Rest Areas (I-57) 

District 7, Effingham, Effingham County 

 

CDB PROJECT MANAGER:  Robert Bauer 

 

APPROPRIATED AMOUNT:  $100,000 

ESTIMATED TOTAL PROJECT COST:  $600,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Green Creek Rest Areas,  northbound (D0767) and southbound (D0768), are each 2,100 square feet, one-

story brick buildings constructed in 1981. 

 

The scope of work at Green Creek Rest Areas (northbound and southbound) provides for renovating the 

restrooms, including replacing partitions, toilet and sink fixtures, plumbing as needed, repairing or replacing 

floor and wall tile and installing automatic door openers..  The scope also provides for installing emergency 

lighting inside the restrooms and the foyer.  Compliance with the1997 Illinois Accessibility Code and the 2010 

American with Disabilities Act Standards is required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-492-006 

Department of Transportation 

Renovate Restrooms/Upgrade Electrical/Install Emergency Generator 

Post Oak Rest Areas (I-57) 

District 8, Salem, Marion County 

 

CDB PROJECT MANAGER:  Larry Pettis 

 

APPROPRIATED AMOUNT:  $120,000 

ESTIMATED TOTAL PROJECT COST:  $760,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Post Oak Rest Areas, northbound (D0775) and southbound (D0776), are each 2,262 square feet, one-story 

buildings constructed in 1986. 

 

The scope of work at the Post Oak Rest Areas (northbound and southbound) provides for renovating the 

restrooms, including replacing the toilet and sink fixtures, plumbing as needed, counters, wall and floor 

finishes and. Lighting.  The scope also includes electrical upgrades, including a 3-phase electrical upgrade and 

installation of an emergency generator and associated accessories.  Compliance with the1997 Illinois 

Accessibility Code and the 2010 American with Disabilities Act Standards is required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-501-002 

Department of Transportation 

Renovate Restrooms/Replace Exterior Doors 

Skeeter Mountain Rest Area 

District 9, Grayville, White County 

 

CDB PROJECT MANAGER:  Marci Boudet 

 

APPROPRIATED AMOUNT:  $40,000 

ESTIMATED TOTAL PROJECT COST:  $240,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Skeeter Mountain Rest Area, westbound (D0770), is a 1,800 square foot, one-story building constructed in 

1982. 

 

The scope of work for the Skeeter Mountain Rest Area provides for renovating the restrooms, including 

installing a ventilation system, replacing the toilet and sink fixtures, plumbing as needed, wall and floor 

finishes, ceiling and lighting.  The scope also provides for replacing the exterior doors.  Compliance with 

the1997 Illinois Accessibility Code and the 2010 American with Disabilities Act Standards is required.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  YES 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 

 

 


