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039-150-177 Department of Agriculture 

Repair Parapet Wall – Junior Livestock 

Illinois State Fairgrounds, Springfield – Sangamon County 

15 

104-172-007 Department of Historic Preservation 

Restore East Elevation Masonry 

Mount Pulaski Courthouse Historic Site – Logan County 

16 

546-261-004 Department of Military Affairs 

Repair Concrete Parking Apron and Approach Apron 

Peoria Army Aviation Support Facility – Peoria County 

17 

BULLETIN SCHEDULE 

(except otherwise noted)  
 
 

Submittals for projects 
appearing in this 
Professional Services 
Bulletin are due by  
11:30 a.m., October 4, 
2016. 

 
 

The projects from this 
bulletin are scheduled 
to be presented at the 
December 13, 2016 
Board Meeting. 

 
 

NOTICE TO RECIPIENTS: 

Please read carefully and 
follow all rules and 
instructions in this document. 

 
 

REMINDER: You are able to 

access the 255 Form 
(Revised July 2016) in the 
reference library section of 
the CDB website. Use only 
this version of the form for 
submittal. 
 
 

Posted to website 
September 19, 2016 

 
 

Board Meeting results can be 
found on the CDB website 
December 14, 2016. 

 
www.illinois.gov/cdb 

 

http://www.illinois.gov/cdb
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Project No. Project Description Page 

630-000-216 Department of Transportation 

Construct Sale Storage Facilities/Repair-Replace Roofing Systems 

District 2:  Atkinson, Geneseo, Lynn Center – Henry County; Rock Island, Silvis – Rock 

Island County; and, Rock Falls – Whiteside County 

18-19 

630-000-217 Department of Transportation 

Repair-Replace Roofing Systems 

District 2:  Davis Junction, Creston, Oregon – Ogle County and Compton, Amboy – Lee 

County 

20 

630-000-218 Department of Transportation 

Install Hold Tank/Renovate Office Areas 

District 3:  Ottawa, LaSalle – LaSalle County and Pontiac – Livingston County 

21 

630-000-219 Department of Transportation 

Construct Storage-Office Building/Repair-Replace Roofing Systems/Reconstruct Facility 

District 5:  Champaign – Champaign County 

22 

630-000-220 Department of Transportation 

Various Improvements 

District 7:  Fairfield – Wayne County and Lawrenceville – Lawrence County 

23 

630-000-221 Department of Transportation 

Renovate Office Area/Construct Equipment Cold Storage Building 

District 7:  Sullivan – Moultrie County and Decatur – Macon County 

24 

630-000-222 Department of Transportation 

Various Improvements 

District 6:  Springfield – Sangamon County 

25 

630-368-038 Department of Transporation 

Upgrade Generator/Replace Emulsion Tank and Secondary Containment 

District 5:  Paris – Edgar County 

26 

630-442-052 Department of Transportation 

Repair-Replace Retaining Wall and Other Exterior Repairs 

District 6:  Springfield – Sangamon County 

27 

630-442-053 Department of Transporation          INTERVIEW LEVEL 

Various Improvements 

District 6:  Springfield – Sangamon County 

28 
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GENERAL INFORMATION: 
 
The procurement of design services by the Capital Development Board (CDB) is governed by the Illinois 
Compiled Statutes; Illinois Procurement Code, 30 ILCS 500 and Architectural, Engineering and Land 
Surveying Qualifications Based Selection Act, 30 ILCS 535. 
 
This Professional Services Bulletin (PSB) is the advertisement to procure design services whose official 
notification is made via the CDB website, www.illinois.gov/cdb.  Significant revisions to the text of the 
bulletin will only appear in “RED” the first time the changes are included in the bulletin.  Because of this, 
it is imperative that firm’s take a few minutes to review the instructions each time a Bulletin is published  
Failure to follow these instructions could result in rejection of the submitting firm’s 255 submittal. 
 
The responsible State Purchasing Officers for procurements under this Bulletin are Mike Hays, Ken 
Morris and Jerry Burlingham. 
 
Listed below are important guidelines, instructions and general information.  Please read the following 
information carefully.  Questions related to any information in the PSB, including instructions and 
submittal procedures should be directed to the QBS Department at 217/524-6400. 
 
Unless otherwise specified,  
submittal(s) are to be sent to: Qualifications Based Selection (QBS) Department  

Capital Development Board 
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

 
or via e-mail at:   CDB.QBS@illinois.gov 
 
The CDB is not responsible for submittal(s) sent to any individual within the CDB or to another office.  

 

SUBMITTAL REQUIREMENTS: 
 
 Prequalification Requirements in Accordance with 44 Illinois Administrative Code 980.130. 

 

 All Architect/Engineers (A/E’s) submitting statements of qualifications for a project shall be 
prequalified with the CDB prior to the date and time that the submittal(s) are due.  Failure 
to be prequalified will result in rejection of the submittal(s). 

 
 Consultants that will be performing architectural, engineering or land surveying professional 

services for the Prime A/E submitting the 255 Form shall be prequalified with the CDB prior 
to the date and time that the submittal(s) are due.  Failure of the professional consultants to 
be prequalified shall result in rejection of the Prime A/E’s submittal(s). 

 

 Contact the CDB Contracts Pre-qualification Division at cdb.vendorreg@illinois.gov or at 
217/782-2864 regarding the prequalification process. 

  

http://www.illinois.gov/cdb
mailto:CDB.QBS@illinois.gov
mailto:cdb.vendorreg@illinois.gov
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● E-mail. 
 

CDB has implemented an electronic process for submission of the 255 Form, via e-mail to 
CDB.QBS@illinois.gov.  The CDB encourages A/E’s to use this new method of submission. 
 

 Standard Business Terms and Conditions. 
 

Prior to entering into a contract with the CDB, all A/E’s must submit a fully executed copy of the 
Standard Business Terms and Conditions.  This document can be obtained at the following link: 
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of the CDB website. 

 
 Disclosures and Certifications. 

 
All A/E’s submitting statements of qualifications for a project have two options for providing the 
required disclosures and certifications.   
 
Option 1: Forms A – The standard paper method of required documents and information. 

 
Option 2: Forms B – Requires an Illinois Procurement Gateway (IPG) Registration Number.  

This option allows for reduced documentation when using an approved IGP 
registration number. 

 
Forms A and Forms B can be obtained at the following link: 
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of the CDB website.  Please ensure you are using the most recent 
Forms A, version 15.2a, to ensure payment from the Illinois Comptroller’s Office. 
 
The Illinois Procurement Gateway is located at http://ipg.vendorreg.com.  The IPG is a web-
based system that serves as the primary location for entering, organizing and reviewing vendor 
information.  The IPG allows vendors to provide disclosures, registrations and other 
documentation needed to do business with a State agency or university in advance of a 
particular procurement, thereby reducing the number of documents needed to be submitted 
with a bid or proposal.  The State reviews information submitted through the IPG to register 
vendors in advance of submitting offers for contracts.  Upon approved registration, vendors 
receive a registration number that may be used when submitting the required forms.  Reviews 
may exceed two weeks when information is incomplete or inaccurate.  
 
The forms must be completed in their entirety and signed.  Failure to provide a completed 
Forms A or Forms B, whichever is applicable, along with the submittal, shall be a material 
deficiency and will result in rejection of the submittal. 
 
Projects included in this Bulletin are subject to other Procurement Code requirements which will 
include, but not be limited to, the submittal of consultant subcontracts over $50,000 in value, 
financial disclosures, conflicts of interest and certifications of all primes and those consultants 
over $50,000 in contract value (renewal on an annual basis).  
 

  

mailto:CDB.QBS@illinois.gov
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
http://ipg.vendorreg.com/
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Highlights of the Procurement Code include, but are not limited to, consultant financial 
disclosures and subcontracts to be submitted to the CDB; annual re-certifications of all primes 
and consultants; contracts, subcontracts and other project documentation to be available to the 
Chief Procurement Officer, State Purchasing Officer and Procurement Compliance Monitors for 
review; and, procurement communications reporting and lobbyist communication reporting. 
 
The subcontracts, disclosures and certifications from the consultants are not to be submitted 
until after the execution of the Prime A/E contract. 
 

 Joint Ventures.   
 
Two or more prequalified A/E’s may submit a 255 Form as a Joint Venture.  If a Joint Venture 
submits a 255 Form, the CDB may require disclosure of the contractual arrangement between 
the members of the Joint Venture prior to selection award.  At a minimum, the Joint Venture 
documents shall identify the consent of the insurance underwriters to insure the Joint Venture is 
in accordance with the CDB requirements.  If awarded the project, the parties of the subsequent 
contract will be the CDB and the Joint Venture.  For partnership arrangements between firms 
who do not have a contractual joint venture relationship, one firm shall submit the 255 Form as 
the Prime A/E and the other firm(s) shall be listed as a consultant. 
 

 The following requirements apply to Joint Ventures: 
 

 Each member of a Joint Venture must submit a complete Forms A or Forms B, whichever is 
applicable.  For more information, please see the Disclosures and Certifications section of this 
Bulletin under the Submittal Requirements. 

 

 Each member of a Joint Venture shall be prequalified with the CDB as an A/E.  The Joint 
Venture does not need to submit a separate prequalification form; however, each member of 
the Joint Venture shall be prequalified separately under the CDB A/E prequalification process 
as described in this section. 

 

PREQUALIFICATION: 
 
 If you require assistance or have questions regarding the prequalification process, contact the 

CDB Contracts Prequalification Division at cdb.vendorreg@illinois.gov or at 217/782-2864.  Any 
significant changes in the existing information provided in your firm’s prequalification 
application form must be submitted within ten days. 

 
 Any firm providing architectural, engineering, or land surveying must be prequalified with the 

CDB. 
 

 To verify that all design firms (prime and/or consultants) are currently prequalified with the 
CDB, please search the CDB Vendor database at: 
http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx. 
 

 To obtain prequalification forms you may download them from the CDB website, 
http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc.  

 

mailto:cdb.vendorreg@illinois.gov
http://www.illinois.gov/cdb/services/Pages/VendorSearch.aspx
http://www.illinois.gov/cdb/business/library/Documents/AEprequal.doc
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 The CDB requires within its prequalification process that all firms obtain an Illinois Department 
of Human Rights eligibility number. 

 
 If selected, the CDB prequalification is required until the issuance of the contract.  It is the 

responsibility of all firms to maintain a current CDB prequalification status.  
 
 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
 Corporations, LLPs and LLCs shall be in good standing with the Illinois Secretary of State, 

Corporation Division, to be granted prequalification and issued a contract. 
 
 Firms must be properly licensed in the respective profession(s) with the Illinois Department of 

Professional Regulation. 
 

SUBMITTAL PROCEDURES: 
 
 The 255 Form can be obtained at the following link: 

http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx or can be downloaded from 
the reference library section of CDB website.  A copy of this form is no longer included in this 
publication.  Use only the version of the form, dated July 2016, for submittal.   

 
 The CDB will accept 255 Form submittals in hard copy format or through e-mail submission. 

 

 Hard copy submittals must include one original of the 255 Form for each project submittal.  
The submittal must also include one original Standard Business Terms and Conditions and 
one original Forms A or Forms B.  Please do not staple the original submittal, but rather 
attach with a binder clip. 
 

 E-mail submittals must be submitted in a PDF format for each project submittal, as well as a 
Standard Terms and Conditions and Forms A or Forms B.  All submittals must be sent to 
CDB.QBS@illinois.gov.  A confirmation of delivery receipt will be automatically sent to the 
sender’s e-mail address.  Note:  It is the firm’s responsibility to make sure the 255 Form 
submittal and all required documentation is attached to the e-mail. 

 
 By making a submittal, the firm attests that it has read and agrees or conforms to the Standard 

Business Terms and Conditions and certifications subject to Forms A and Forms B. 
 
 Please do not include pictures or other graphics.  The submittal is not intended to be a 

marketing brochure.  Provide only the information requested.  It is not necessary to submit a 
copy of your CDB prequalification letter. 

 
 Cover/transmittal letters on the 255 Form or accordion binders will not be accepted.  The 255 

Form is the only information accepted as the submittal. 
  

http://www.illinois.gov/cdb/business/library/Pages/255Form.aspx
mailto:CDB.QBS@illinois.gov
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 The name of the firm making the submittal must be the legal name as provided on that firm’s 

prequalification application. 
 
 The firm making the submittal must be the office location where the work is being performed.  

The office location must be prequalified either as the home office or branch office.  Branch 
offices must be prequalified. Failure for branch offices to be pre-qualified will result in 
disqualification. 

 
 For Joint Venture submittals, all members of the Joint Venture must be identified on the front 

page of the 255 Form, the design discipline identified for each member and the anticipated 
percentage of services to be provided by each member.  The office location of each Joint 
Venture member must be prequalified with the CDB. 

 
 The original submittal must contain the signature of a person authorized to execute business for 

the firm. 
 
 Submittal(s) for more than one project may be mailed or packaged together.  Separate 

envelopes are not required.  For electronic submittal:  A separate e-mail must be received for 
each project submittal. 

 
 The submittal shall include the names of persons who will perform the services, including their 

project assignment or duties, as well as a resume of their experience and expertise that qualifies 
them to perform the assignment.  This includes the listed consultant’s designated staff. 

 
 The A/E shall clearly indicate the anticipated percentage of the services that will be performed 

by each listed consultant. 
 
 The Prime A/E must use the consultants and staff as submitted in their 255 Form.  Consultants 

are considered first tier and shall hold a contract directly with the firm submitting the 255 Form.  
 
 Project team changes will not be allowed without prior written approval of the CDB’s Executive 

Director. 
 
 Faxed submittal(s) will not be accepted.  

 
 Submittal(s) received after 11:30 a.m. (CST) on the designated date will be disqualified.  If a 

delivery service (USPS, UPS, and FedEx) is used, the CDB strongly encourages that submittals be 
delivered one day before the deadline date. 

 
 Do not include any additional information such as a prequalification letter, minority 

certification, etc. 
 
 Do not include the name of your firm on the consultant page. 

 
 Do not include fractions when showing the percentages of work done by any consultants. 
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 When showing the percentage of work performed by consultants in Item #7 of the 255 Form, 

the number should reflect the total of percentage as shown under the heading “Percentage” in 
the second column of the consultant page.  For example, if you have two consultants and one is 
doing 10 percent MBE/FBE and another is doing 5 percent MBE/FBE, then 15 percent is what 
you will put in Item #7. 

 

REJECTION OF SUBMITTALS: 
 

A material deficiency will result in an immediate disqualification.  Material deficiencies include: 
 
 Submittals received after the designated due date and time as stated on the PSB. 

 
 Submittals received from a branch office that is not prequalified with the CDB. 

 
 Failure of any of the members of the Joint Venture to be prequalified. 
 
 Failure of the Prime A/E firm to be prequalified. 

 
 Failure of the consultants (providing construction-related professional services) to be 

prequalified will result in rejection of the Prime A/E’s submittal(s). 
 
 Failure to properly identify the members of the Joint Venture and the services to be provided by 

each member at the time of the 255 Form submittal. 
 
 Determination by the CDB that the contractual arrangement between Joint Venture members is 

not approved. 
 
 Any incorrect, incomplete or misleading information given on the 255 Form may result in the 

rejection of the submittal.  Please be sure to have the information completed in its entirety.  
 
 Failure to comply with 30 ILCS 500/50-35 by not submitting the applicable Forms A or Forms B. 

 
 If a firm’s (or their consultant’s) prequalification expires during the selection, award or contract 

negotiation process, the CDB reserves the right to remove the submittal from consideration, 
recommend another firm for final selection or cease negotiations of a contract and commence 
negotiations with another firm. 

 
Technical deficiencies will be rejected if not corrected with seven days of submittal: 
 
 Failure to sign the 255 Form submittal(s).  
 
 Failure to submit the disclosure of the contractual arrangement between members of a Joint 

Venture when requested by the CDB. 
 
 Including pictures or any graphics. 
 
 Any other technical deficiency specifically identified in the project solicitation. 
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SELECTION PROCESS: 
 
 Selection of design firms by the CDB is not based on competitive bidding but on the firm’s 

professional qualifications.  Consideration criteria may include, but are not limited to, 
experience and expertise of professional personnel assigned to the project, relevant project 
experience, prior performance, willingness to meet time requirements, proximity to site, 
workload/recent selections and participation by the Department of Central Management 
Services (CMS) certified firms with MBE, FBE and VBE. 

 
 The CDB strongly encourages MBE/FBE/VBE firms to apply for selection as the Prime A/E and to 

seek participation as a consultant with Prime A/E firms. 
 

 The CDB will only accept MBE/FBE/VBE firms certified by CMS as a MBE or FBE or VBE.  The CMS 
certified MBE/FBE/VBE firms are listed in a database located at 
https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx.  The MBE/FBE/VBE 
certification with CMS shall be in good standing no later than the close of business the day 
before the 255 Form submittal date. 

 
 For each project with an estimated basic services fee of $75,000 or more, MBE/FBE/VBE goals will 

be applicable for the A/E design team.  The CDB Fair Employment Practices (FEP) Department will 
set participation goals for minority and female-owned business enterprises and veteran-owned 
businesses.  See individual project description notice sheet for specific goal information. 

 
 The VBE goals can be satisfied by a combination of veteran-owned small business (VOSB) and/or 

service disabled veteran-owned small business (SDVOSB) firms certified by CMS. 
 
 It shall be the policy of the CDB to apply the ten day cure provision to goals established for CMS 

certified veteran-owned businesses. 
 

 Firms can only be used to satisfy one goal, MBE, FBE or VBE, not multiple goals.  Only CMS certified 
firms will count toward meeting the goals. 
 

 Subsequent to the 255 Form submittal deadline, members of the A/E Selection Committee are 
not available to discuss project specifics.  The CDB procedures ensure that all members of the 
committee are provided with detailed information concerning prior performance, current 
projects and all submittal information provided by the A/E firms. 

 
 For interview level projects, all parties, including all consultants, shall be available to participate 

in the interview process.  Not all firms that submit will be interviewed.  The A/E Selection 
Committee will select three to five (typically four) firms to participate in the interview process. 

 
 Results of the selection process are available on the CDB website (www.illinois.gov/cdb) the day 

after the Board Meeting as designated on the respective Bulletin cover. 
  

https://www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx
http://www.illinois.gov/cdb
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 New Business Enterprise Act Changes – Public Act 99-0462 

 
On August 25, 2015, Governor Rauner signed into law (Senate Bill 1334) Public Act 99-0462, 
which amends the Business Enterprise for Minorities, Females and Persons with Disabilities Act 
(BEP Act), effective immediately.  Public Act 99-0462 amends the BEP Act regarding the use of 
businesses owned by minorities, females and persons with disabilities for the procurement of 
goods and services by State agencies, universities and community colleges.  The new law will 
applies to solicitations posted after August 2015. 
 
The key provisions are as follows: 
 

 An aspirational goal for contracts for construction and A/E services of not less than 20 
percent of State contracts. 

 

 A cure period not to exceed ten days for A/E’s and construction contractors whose bids or 
proposals are otherwise responsive, but fail to meet the MBE/FBE/VBE goals. 

 

 The deficiency in the bid or proposal may only be addressed, within ten days of 
bid/submittal due date by: 

 
 meeting the goal by contracting with additional MBE/FBE/VBE firms or, where 

applicable, persons with disabilities; or 
 granting of waiver through the CDB GFE process. 

 

GOAL CURE PROCEDURE: 
 
 The CDB will notify all A/E’s and construction contractors whose bids or proposals fail to meet 

minority, female and veteran business goals of the opportunity to cure the deficiency by 
contracting with additional certified minority, female and veteran-owned businesses.  A waiver 
may be granted if an A/E or construction contractor provides sufficient evidence to the CDB that a 
GFE was made to find sufficient minority, female or veteran-owned business enterprises willing 
and able to perform the work. 

 
 An A/E seeking to cure a goal deficiency during the allowable ten day cure period, shall submit 

an amended 255 Form, comprised of changes made to meet or exceed published goals.  The 
deficiency in the submittal may only be cured by contracting with additional CMS certified 
consultants sufficient to meet or exceed the goals. 

 
 The amended 255 Form shall be returned by e-mail to the CDB QBS staff member requesting the 

information. 
 

 Upon receipt of the amended 255 Form, the QBS staff will verify that goals have been met.  If 
the goals have been met, the firm’s submittal will move to the next steps in the selection 
process.  If the goals have not been met, all GFE documentation will be sent to the FEP 
Department for a GFE determination. 
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GOOD FAITH CRITERIA: 

 An A/E attempting to demonstrate that it made a GFE to meet minority, female and veteran-
owned business enterprise goals shall submit: 
 

 All information indicating why the specified goal cannot be met. 
 

 A list of all minority, female and veteran business enterprises that were contacted. 
 

 Copies of all solicitation letters to minority, female and veteran business enterprises 
containing, at a minimum: 

 
 Project title and location. 
 Classification of work items for which consultants are sought. 
 Date, time and place responses are due. 
 Returnable acknowledgement of the solicitation. 

 

 Evidence, such as a log of telephone contact, including time and date of call, telephone 
number and name of person spoken to. 

 

 Any other evidence of GFE or other relevant information in support of the request. 
 
 Upon review, the CDB may reject a submittal based on insufficient evidence of a GFE. 

 

DEBRIEF MEETING POLICY: 

 
 All successful and unsuccessful offerors may request a debrief meeting within 7 days of an A/E 

selection being posted to the CDB website.  The request may be made in writing or by 
telephone.  To the extent practicable, the meeting will occur within 30 days of receipt of a 
request. 

 
 The meeting shall be conducted in person, by teleconference or by any other method deemed 

acceptable by the CDB.  The scope of the meeting shall be limited to the offeror’s capabilities 
and to the submittal and/or interview being addressed.  The meeting will only occur in a 
scheduled meeting or teleconference with the Chairman of the Selection Committee or their 
designee.  The meeting may be limited to 30 minutes.  No more than 3 persons may attend an 
in-person meeting on behalf of the offeror.  

 
 No meeting will be conducted if any firm or team protests the procurement or takes legal action 

against CDB.  In such cases, the meeting shall be delayed until any protests or legal actions have 
been resolved. 
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 Requests should be submitted to:   

    Qualifications Based Selection (QBS) Department 
Capital Development Board  
3rd Floor, William G. Stratton Building 
401 South Spring Street 
Springfield, IL  62706 

 
or by telephone to: 217/524-6400 

 

FEE NEGOTIATION: 
 
 To ensure that the completion of the project is not delayed by extended negotiations before the 

start of the contract work, the CDB representative negotiating the contract will state the length 
of time the firm will be limited to in preparing its estimate of effort and cost.  Should the CDB be 
unable to successfully negotiate a contract with the recommended A/E, the CDB will 
immediately proceed to negotiate with the second ranked firm.   

 
 The determination of compensation for the performance of basic services is through negotiation 

of fees and services with the CDB based on the following criteria:  
 

 The project type classification.   

 The scope of basic services required to complete the agreed upon project scope.   

 The degree of difficulty of the scope of basic services’ tasks as applied to the particular 
project. 

 The proposed project construction budget.  (Used primarily as a benchmark reference.) 
 
 Projects shall be classified as either new construction (N) or remodeling (R).  Each classification 

is broken down into three levels of complexity as described below: 
 

Group I Generally, the most complex projects in both design and detail and shall involve 
complex programs, mechanical systems, code requirements, etc. 

 
Group II  Generally, projects with normal or average complexity may include a combination of 

more and less complex elements in the scope. 
 

Group III Generally, these projects shall be of simple or repetitive construction without any 
great degree of special finish or design effort.  May include projects where 
equipment purchases comprise a large portion of the construction budget. 

 
 The services to be provided by the firm will conform to requirements included in the latest 

version of the CDB Professional Services Agreement, the Design and Construction Manual, the 
Standard Documents for Construction and the Centralized Fee Negotiation Professional Services 
and Fees Handbook. 
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State Comptroller Act - 15 ILCS 405/23.9 
Minority Contractor Opportunity Initiative 

 

The Act requires a fee of $15 to cover expenses related to the administration of the Minority Contractor 
Opportunity Initiative.  Any vendor awarded a contract of $1,000 or more from this solicitation is 
required to pay a fee of $15.  The Comptroller shall deduct the fee from the first check issued to the 
vendor under the contract and deposit the fee in the Comptroller’s Administrative Fund. 

Supplement to the Design and Construction Manual (DCM) 
 

Effective with the PSB 181, the supplement to the DCM will be added to the Professional Services 
Agreement (contract) for all projects selected on or after October 26, 2012. 
 
The supplement includes requirements regarding the Procurement of Domestic Products Act (Public Act 
94-0540, 30 ILCS 517) and the revised Project Manual Workbook for Asbestos, Lead, UST and PCB. 
 
The supplement to the DCM is available in the reference library located on the CDB website, 
http://www.illinois.gov/cdb/business/library/Documents/Design%20and%20Construction%20manual-
2009%20supplement%20eff.%2001.30.2013.pdf 

Prevailing Wage Requirements 
 

Pursuant to Illinois Compiled Statutes 820 ILCS 130/.01 et seq. the Illinois Department of Labor (DOL) has 
established a prevailing rate of wages for on-site materials testers for the following counties: 
 
Boone  Carroll  Cook  DeKalb  DuPage  Grundy  Kane  
Kankakee Kendall  Lake  Lee  McHenry Ogle  Will 
Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
of the Prevailing Wage Act 820 ILCS 130/.01 et seq. 
 
Material Testers are defined by the DOL as: 
 

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of 
uncured concrete and asphalt. 
 
MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, 
facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch 
plants; adjusting proportions of bituminous mixtures. 
 

Note:  the prevailing wage has not been established for the counties not listed above. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 185 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of A/E 
selections on or after May 14, 2013.  
 

http://www.illinois.gov/cdb/business/library/Documents/Design%20and%20Construction%20manual-2009%20supplement%20eff.%2001.30.2013.pdf
http://www.illinois.gov/cdb/business/library/Documents/Design%20and%20Construction%20manual-2009%20supplement%20eff.%2001.30.2013.pdf
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Apprenticeship and Training Requirements 
 

(Revised effective March 26, 2015) 
To ensure the highest quality and safety for on-site construction related work, all selected A/E’s and/or their 
consultants will be required by contract to participate in applicable apprenticeship and training programs 
approved by and registered with the United States Department of Labor’s Bureau of Apprenticeship and 
Training for all on-site construction related activities, including but not limited to material testing and drilling. 
 
Pursuant to policy established by the CDB, apprenticeship and training requirements will be applicable to 
projects located in the following counties:  
 
Boone  Carroll  Cook  DeKalb  DuPage  Grundy  Kane  
Kankakee Kendall  Lake  Lee  McHenry Ogle  Will 
Winnebago 
 
A/E’s and their consultants selected for projects in these counties must comply with all applicable provisions 
regarding apprenticeship and training. 
 
Note:  the apprenticeship and training requirement has not been established for the counties not listed 
above. 
 
All of the above-mentioned requirements shall be effective for all contracts entered into as a result of 
selections from PSB 208 and all subsequent Bulletins shall require that the A/E comply with the above 
requirements.  These requirements shall also be applicable to contracts resulting from all other types of A/E 
selections on or after March 26, 2015.  
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CDB PROJECT NO.  039-150-177 

Department of Agriculture 

Repair Parapet Wall - Junior Livestock 

Illinois State Fairgrounds, Springfield - Sangamon County 

 

CDB PROJECT MANAGER:  Matt Williams 

 

APPROPRIATED AMOUNT:  $419,000 

ESTIMATED TOTAL PROJECT COST:  $419,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Junior Livestock Building (O0101) is a 132,800 square foot, three-story building constructed in 1937. 

 

The scope of work provides for removing and replacing the upper part of the south exterior brick masonry wall 

and parapets, plus parts of both the east and west walls. The work also includes selectively removing and 

replacing steel window lintels in conjunction with masonry replacement. 

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  104-172-007 

Historic Preservation Agency 

Restore East Elevation Masonry 

Mount Pulaski Courthouse Historic Site - Logan County 

 

CDB PROJECT MANAGER:  Tim Dietz 

 

APPROPRIATED AMOUNT:  $200,000 

ESTIMATED TOTAL PROJECT COST:  $200,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group I R 

 

 

 

The Mount Pulaski Courthouse (A6180) is a 3,000 square foot, two-story masonry building constructed in 

1847. 

 

The scope of work provides for restoring the east elevation masonry, including the material and condition 

assessment of the existing masonry, mortar composition and paint material, the removal of multiple layers of 

paint and cementitious waterproofing from the exterior brick and stone assemblies, the replacement, in-kind, 

of damaged or missing masonry/stone units, repointing all mortar joints and the application of an approved 

masonry coating and/or sealer on the elevation surfaces.  All work to comply with the Secretary of Interior's 

Standards for the Treatment of Historic Structures. 

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  546-261-004 

Department of Military Affairs 

Repair Concrete Parking Apron and Approach Apron 

Peoria Army Aviation Support Facility - Peoria County 

 

CDB PROJECT MANAGER:  Ken Mesle 

 

APPROPRIATED AMOUNT:  $2,987,000 

ESTIMATED TOTAL PROJECT COST:  $2,987,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $750,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Peoria Army Aviation Support Facility is a 20 building facility established in 1947. 

 

The scope of work provides for repairing the concrete parking apron and the approach apron, including 

striping the entire apron and its approach.  The work includes upgrading the lighting in the apron to improve 

circulation and providing positive drainage from the site.  The scope also provides for replacement of a hangar 

door and additional concrete paving. 

 

This project will have an accelerated design and construction schedule with the notice of award issued to 

contractors by September 30, 2017.  The A/E selection will be presented to the CDB Board at its December 

2016 Board Meeting. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-216 

Department of Transportation 

Construct Salt Storage Facilities/Repair-Replace Roofing Systems 

District 2:  Atkinson, Geneseo, Lynn Center - Henry County; Rock Island, Silvis - Rock Island 

County; and, Rock Falls - Whiteside County 

 

CDB PROJECT MANAGER:  Tim Dietz 

 

APPROPRIATED AMOUNT:  $1,270,000 

ESTIMATED TOTAL PROJECT COST:  $1,270,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Atkinson Satellite Storage Yard location in Atkinson will be a new site for a newly created salt storage 

facility.  The scope of work provides for construction of a salt storage facility, including concrete walls and 

interior and exterior lighting.  The scope also provides for constructing a pole building with an overhead door 

and lighting. 

 

The Geneseo Maintenance Facility Salt Storage Building (D0254) is a 4,069 square foot, one-story building 

constructed in 1995.  The scope of work provides for an assessment and repairing/replacing of the existing 

roofing system, including shingles, wood roof deck, structural roof members, concrete walls and electrical 

components as necessary. 

 

The Lynn Center Maintenance Facility Salt Storage Building (D2261) is a 4,069 square foot, one-story 

building constructed in 1995.  The scope of work provides for an assessment and repairing/replacing of the 

existing roofing system, including shingles, wood roof deck, structural roof members, concrete walls and 

electrical components as necessary. 

 

The Rock Island County Storage Yard in Rock Island will be a new site for a newly created salt storage 

facility.  The scope of work provides for construction of a salt storage facility, including concrete walls, 

interior and exterior lighting, entrances into the property, paving and fencing.  The scope also provides for 

constructing a pole building with an overhead door and lighting. 

 

The Silvis Salt Storage Building (D2771) is a 4,069 square foot, one-story building constructed in 1995.  The 

scope of work provides for an assessment and repairing/replacing of the existing roofing system, including 

shingles, wood roof deck, structural roof members, concrete walls and electrical components as necessary.  

 

The Rock Falls Maintenance Storage Facility Salt Storage Building (D2218) is a 3,116 square foot, one-story 

building constructed in 1994.  The scope of work provides for an assessment and repairing/replacing of the 

existing roofing system, including shingles, wood roof deck, structural roof members, concrete walls and 

electrical components as necessary.  

 

 

 

CDB Project No. 630-000-216 Continued on Next Page 
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CDB PROJECT NO.  630-000-216 (Continued) 

 

 

 

The A/E will need to determine if any components of this project are eligible for the Illinois Energy Now 

Grant/Rebate Program and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-217 

Department of Transportation 

Repair-Replace Roofing Systems 

District 2:  Davis Junction, Creston, Oregon - Ogle County and Compton, Amboy - Lee County 

 

CDB PROJECT MANAGER:  Tim Dietz 

 

APPROPRIATED AMOUNT:  $845,000 

ESTIMATED TOTAL PROJECT COST:  $845,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

The Davis Junction Subsection Salt Storage Building (D0238) is a 5,278 square foot, one-story building constructed 

in 1996.  The scope of work provides for an assessment and repairing/replacing of the existing roofing systems, 

including shingles, wood roof deck, structural roof members, concrete walls and electrical components as necessary.  

 

The Creston Subheadquarters Salt Storage Building (D0288) is a 4,070 square foot, one-story building constructed 

in 1987.   The scope of work provides for an assessment and repairing/replacing of the existing roofing systems, 

including shingles, wood roof deck, structural roof members, concrete walls and electrical components as necessary.  

 

The Creston Subheadquarters Equipment Storage Building (D0287) is a 6,000 square foot, one-story building 

constructed in 1985.  The scope of work provides for an assessment and repairing/ replacing of the existing roofing 

system, including roof deck, structural roof members and associated components. 

 

The Oregon Maintenance Storage Facility Salt Storage Building (D0271) is a 4,070 square foot, one-story building 

constructed in 1992.  The scope of work provides for an assessment and repairing/replacing of the existing roofing 

system, including shingles, wood roof deck, structural roof members, concrete walls, entry and electrical 

components as necessary.   

 

The Compton Salt Storage Building (D0202) is a 5,281 square foot, one-story building constructed in 1998.  The 

scope of work provides for an assessment and repairing/replacing of the existing roofing systems, including 

shingles, wood roof deck, structural roof members, concrete walls and electrical components as necessary.  

 

The Amboy Maintenance Storage Facility Amboy Equip Storage Building (D0241) is an 8,320 square foot, one-

story building constructed in 1975.  The scope of work provides for an assessment and repairing/ replacing of the 

existing roofing system, including roof deck, structural roof members and associated components.  

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-218 

Department of Transportation 

Install Holding Tank/Renovate Office Areas 

District 3:  Ottawa, LaSalle - LaSalle County and Pontiac - Livingston County 

 

CDB PROJECT MANAGER:  Steve Halm 

 

APPROPRIATED AMOUNT:  $740,000 

ESTIMATED TOTAL PROJECT COST:  $740,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Bridge and Landscape Maintenance Facility is a five building facility established in 1961.  The scope of 

work provides for installation of a holding tank and any additional drainage components, necessary to catch 

drainage fluid from the maintenance bay for later disposal.  The scope of work also provides for removal of the 

hydraulic lift. 

 

The LaSalle Maintenance Storage Building (D0336) is a 7,970 square foot, one-story building constructed in 

1976.  The scope of work provides for reconfiguring existing office and restroom areas to include a break 

room/ready room, offices and ADA compliant restrooms, including replacing interior walls, flooring, windows 

and doors as needed; structural, HVAC, plumbing and electrical systems.  The project may potentially require 

a building addition to accommodate these needs. 

 

The Pontiac Maintenance Facility Truck Storage Building (D0339) is a 14,850 square foot, two-story building 

constructed in 1972.  The scope of work provides for reconfiguring existing office and restroom areas to 

include a break room/ready room, offices and ADA compliant restrooms, including replacing interior walls, 

flooring, windows and doors as needed; structural, HVAC, plumbing and electrical systems.  The project may 

potentially require a building addition to accommodate these needs. 

 

The A/E will need to determine if any components of this project are eligible for the Illinois Energy Now 

Grant/Rebate Program and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/FBE//VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-219 

Department of Transportation 

Construct Storage-Office Building/Repair-Replace Roofing Systems/Reconstruct Facility 

District 5:  Champaign - Champaign County 

 

CDB PROJECT MANAGER:  Chris MacGibbon 

 

APPROPRIATED AMOUNT:  $1,210,000 

ESTIMATED TOTAL PROJECT COST:  $1,210,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 
The Leverett Road/North I-57 Champaign Team Section is a four building facility established in 1968.  The scope 

of work provides for construction of a storage and office building, including overhead doors, HVAC systems, walk-

through doors, electrical, interior and exterior lights, radiant tube heat, concrete floor, plumbing and mechanical 

systems, and restrooms.  The scope also includes the removal of the existing septic system and installation of a new 

septic system. 

 

The Leverett Road Salt Storage Building (D0524) is a 3,116 square foot, one-story building constructed in 1996.  

The scope of work provides for an assessment and repairing/replacing of the existing roofing system, including 

shingles, wood roof deck, structural roof members, concrete walls, entry and electrical components as necessary. 

 

The Champaign State Garage #28 (J0925) is a 10,710 square foot, one-story building constructed in 1959.  The 

scope of work provides for renovating existing space, which will include constructing new offices, restrooms, break 

room, locker room, store room and file storage.  The work includes replacing the HVAC and sealing off all office 

space from the garage/shop operations, including soundproofing.  The scope also provides for an increase to the 

clearance height of garage door openings, installing overhead doors, electrical work, replacement of entry doors, 

heating, removal of in-ground truck lift, removal of wash bay drain and floor replacement, installation of a material 

lift, plumbing and a floor drain with oil/water separator. 

 

The A/E will need to determine if any components of this project are eligible for the Illinois Energy Now 

Grant/Rebate Program and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3percent is applicable to the A/E team.     

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-220 

Department of Transportation 

Various Improvements 

District 7:  Fairfield - Wayne County and Lawrenceville - Lawrence County 

 

CDB PROJECT MANAGER:  Mark Hendricks 

 

APPROPRIATED AMOUNT:  $1,375,000 

ESTIMATED TOTAL PROJECT COST:  $1,375,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

The Fairfield Maintenance Storage Facility is a four building facility established in 1960.  The scope of work 

provides for replacing the HVAC system in the office and shop areas and electrical and lighting throughout the 

facility.  The scope also provides for installing insulation in the work bay ceilings and a new emergency eyewash 

and shower. 

 

The Lawrenceville Maintenance Storage Facility Material Storage Building (D7111) is a 17,810 square foot, one-

story building constructed in 1954.  The scope of work provides for reconfiguring the existing office, restroom and 

shop areas to include a break room/ready room, offices and ADA compliant restrooms, including replacing interior 

walls, flooring, windows and doors as needed; structural, HVAC, plumbing and electrical systems.  The scope also 

provides for an assessment and repairing/replacing of the existing roofing system, roof deck, structural roof 

members and associated components as necessary.  The project may potentially require a building addition to 

accommodate these needs.  The scope of work would also provide for new lighting and electrical service if needed.   

 

The Lawrenceville Maintenance Storage Facility Material Bins Building (D0714) is a 3,000 square foot, one-story 

building constructed in 1954.  The scope of work provides for demolishing and constructing a materials storage 

building with concrete walls, including installing electrical systems and floors. 

 

The Lawrenceville Maintenance Storage Facility 4-Bay Storage Building (D0713) is a 1,600 square foot, one-story 

building constructed in 1954.  The scope also provides for an assessment and repairing/replacing of the existing 

roofing system, roof deck, structural roof members and associated components as necessary.  

 

The A/E will need to determine if any components of this project are eligible for the Illinois Energy Now 

Grant/Rebate Program and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     
 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-221 

Department of Transportation 

Renovate Office Area/Construct Equipment Cold Storage Building 

District 7:  Sullivan - Moultrie County and Decatur - Macon County 

 

CDB PROJECT MANAGER:  Brad Nell 

 

APPROPRIATED AMOUNT:  $900,000 

ESTIMATED TOTAL PROJECT COST:  $900,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Sullivan Maintenance Storage Facility Storage 1 Building (D0518) is a 5,292 square foot, one-story 

building constructed in 1965.  The scope of work provides for renovating the building, including installation of 

new windows, lighting, HVAC, entry doors, electrical and electrical service as needed; removal of shop 

heaters and replacement with radiant tube heat and insulating the bays.  The scope also provides for installing 

a new emergency eyewash and a shower.    

 

The Decatur Maintenance Facility is a five-building facility established in 1980.  The scope of work provides 

for constructing an equipment cold storage building, including concrete floors, electrical, and doors.  

 

The A/E will need to determine if any components of this project are eligible for the Illinois Energy Now 

Grant/Rebate Program and will be responsible for preparing and submitting the grant application if the project 

qualifies for the rebate. 

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-000-222 

Department of Transportation 

Various Improvements 

District 6:  Springfield - Sangamon County 

 

CDB PROJECT MANAGER:  Brad Nell 

 

APPROPRIATED AMOUNT:  $1,925,000 

ESTIMATED TOTAL PROJECT COST:  $1,925,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $500,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Division of Aeronautics 10 Unit T Hanger Building (D6005) is a 17,300 square foot, two-story building 

built in 1979.  The Division of Aeronautics 6 Unit T Hanger Building (D6006) is a 12,600 square foot, two-

story building constructed in 1979.  The scope of work provides for an assessment and repairing/replacing of 

the existing roofing systems, including roof deck, structural roof members and associated components. 

 

The Springfield Sign Shop Pole Building (D0664) is a 1,440 square foot, one-story building constructed in 

1990.  The scope of work provides for the construction of an equipment cold storage building, including 

concrete floors, overhead doors and electrical.  Demolition of the existing building may be required. 

 

The Springfield Sign Shop Central Sign Shop (D0613) is a 24,506 square foot, two-story building constructed 

in 1963.  The scope of work provides for an assessment and repairing/replacing the HVAC systems and 

associated accessories.  The scope also provides for replacing an existing manual sliding door with an 

automatic overhead door and addressing any structural issues. 

 

The Day Labor General Office and Unit G (D0617) is a 26,000 square foot, two-story building constructed in 

1966.  The scope of work provides for an assessment and repairing/replacing of the existing roofing system, 

including roof deck, structural roof members and associated components. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-368-038 

Department of Transportation 

Upgrade Generator/Replace Emulsion Tank and Secondary Containment 

District 5:  Paris - Edgar County 

 

CDB PROJECT MANAGER:  Jerry Norris 

 

APPROPRIATED AMOUNT:  $205,000 

ESTIMATED TOTAL PROJECT COST:  $205,000  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $100,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The District 5 Headquarters Building (D0500) is a 37,732 square foot, one-story building constructed in 1958.  

The Paris State Garage #27 (J0920) is a 17,810 square foot, one-story building constructed in 1959.  The scope 

of work provides for removing the existing generator and installing new generators with capacity to back up 

the vital areas of these buildings.  The scope also provides for connecting the generators to a natural gas line. 

 

The District 5 Headquarters is a seven building facility established in 1958.  The scope of work provides for 

removal and disposal of the existing emulsion tank and construction of a secondary containment system with 

one that meets current environmental standards, including resetting the existing calcium chloride tank in a 

proper secondary containment system.  This new structure will be covered, have a concrete pad for loading 

trucks and have plumbing and electrical. 

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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CDB PROJECT NO.  630-442-052 

Department of Transportation 

Repair-Replace Retaining Wall and Other Exterior Repairs 

District 6:  Springfield - Sangamon County 

 

CDB PROJECT MANAGER:  Craig Butler 

 

APPROPRIATED AMOUNT:  $150,000 

ESTIMATED TOTAL PROJECT COST:  To be Determined  

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $250,000 

 

PROJECT FEE CLASSIFICATION:  Group III R 

 

 

 

The Administration (Hanley) Building (D0600) is a 277,091 square foot, four-story concrete and steel building 

constructed in 1965.  The scope of work provides for a study to assess and make recommendations to alter, 

remove and/or replace the north and west exterior retaining walls to prevent water retention and deterioration.  

Design and Construction services will follow the study.  The scope also provides for exterior concrete sealing 

and repair of the building and any associated work. 

 

There are no MBE/FBE/VBE goals applied to the A/E team but participation is encouraged.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 
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INTERVIEW LEVEL 
CDB PROJECT NO.  630-442-053 

Department of Transportation 

Various Improvements 

District 6:  Springfield - Sangamon County 

 

CDB PROJECT MANAGER:  Craig Butler 

 

APPROPRIATED AMOUNT:  $4,100,000 

ESTIMATED TOTAL PROJECT COST:  $4,100,000 

 

PROFESSIONAL LIABILITY INSURANCE REQUIRED:  $1,000,000 

 

PROJECT FEE CLASSIFICATION:  Group II R 

 

 

 

The Administration (Hanley) Building (D0600) is a 277,091 square foot, four-story concrete and steel building 

constructed in 1965.  The scope of work provides for remodeling/reconfiguring all restrooms in the building, 

including plumbing, HVAC and electrical.  The work provides for repairing/replacing the radiant heating and 

cooling system at the exterior walls of the building, including any associated components and work. The scope 

also provides for remodeling the auditorium and side rooms, including flooring, ceiling, walls, HVAC, 

electrical and audio/video system.  The work will also provide for the replacement of exterior entrances, 

including upgrading electrical systems, installing peripheral equipment and integration into existing security 

system.  Abatement design and abatement services will be performed by other under a separate contract. 

 

The Administration Warehouse Building (D0788) is a 12,000 square foot building constructed in 2004.  The 

scope of work provides for an assessment and repairing/replacing of the existing metal roof and siding, and 

repairing/replacing the exterior fence.  The work provides for upgrading electrical, HVAC and refinishing the 

supply area floor.  The scope also provides for adding a female restroom and remodeling/reconfiguring 

existing restrooms and locker rooms including plumbing, HVAC and electrical. 

 

A combined MBE/FBE goal of 15 percent is applicable to the A/E team. 

 

A VBE goal of 3 percent is applicable to the A/E team.     

 

 

Apprenticeship and Training for on-site material testers and drillers is applicable to this project:  NO 

Prevailing wage for on-site material testers and drillers is applicable to this project:  NO 

The selected firm will be notified of the time and place for the orientation meeting by the contract 

executive or the project manager.  The meeting shall be attended by the firm’s project manager, 

consultants and a person authorized to make scheduling and financial commitments for the firm. 

ALL SUBMITTING FIRMS SHOULD INCLUDE ON THEIR TEAMS STAFF AND/OR 

CONSULTANTS WITH THE NECESSARY EXPERTISE TO PERFORM THE SCOPE OF 

SERVICES. 

 

 

 


